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ATTACHMENT NUMBER ONE 
 

QUALIFICATION CRITERIA 
FOR 

CORRECTIONAL FACILITY IN CHARLOTTE COUNTY  
(DRAKES BRANCH) VIRGINIA 

 
 
I. BONDING: 
 
Hensel Phelps Construction Co. (the “Contractor”) can secure bonding for this project in an amount 
equal to or greater than the amount established by the agency from a surety company (1) listed in the 
United States Department of Treasury, Federal Register, Circular 570: Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
Companies; and (2) licensed to transact fidelity and surety business in the Commonwealth of 
Virginia. A statement from the contractor’s surety/bonding company is provided herein.  
 
 
II. EXPERIENCE: 
 
Firm Experience: 
 
 Within the last five (5) years, Hensel Phelps Construction Co. has undertaken fifteen (15) 
correctional facility projects similar in scope to the Correctional Facility in Charlotte County 
VA.  These projects total $1,355,106,122.  
 
Key Personnel Experience: 
 
 The proposed Project Manager, Marvin Moran has served as project manager on at least 
three (3) projects in the last five years of similar or comparable scope, one of those within the past 
two years.  See Attachment 4 for Mr. Moran’s resume. 
 
The proposed Superintendent, Kenneth Arnold has served as Superintendent on at least three (3) 
projects in the last five years of similar or comparable scope. See Attachment 4 for Mr. Arnold’s 
resume. 

 
 

III. JUDGMENTS: 
 

Any judgment(s), whether one or several, entered against the contractor for breach of 
contract for construction within the past ten (10) years may be grounds for denying prequalification, 
at the agency's sole discretion, after due consideration of the date(s), amount(s), facts  and 
circumstances. 
 
IV. SUBSTANTIAL NON-COMPLIANCE: 
 

Any of the following may be grounds for denying prequalification, at the agency's sole 
discretion, after review and consideration of the dates, facts and circumstances. 
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The contractor: 
 
• in the last three (3) years has received a final order for failure to abate or for a willful 

violation by the US OSHA or by the Virginia Department of Labor and Industry or any other 
government agency; or, 

 
• has  paid liquidated damages for failure to complete a project by the contracted date on 

more than two (2) projects in the last five (5) years;  or, 
 
• has paid actual damages resulting from failure to complete a project by the contacted date 

on more than two (2) projects in the last five (5) year; or 
 
• has been terminated for cause on a contract in the last five (5) years; or 
 
• was more than thirty (30) days late, without good cause, in achieving the contracted 

substantial completion date where there was no liquidated damage provision on more than 
two (2) projects in the last three (3) years; or 

 
• has received more than two (2) cure notices on a single project in the past two (2) years 

and/or more than one (1) cure notice on five (5) separate projects in the past five (5) years 
(see Sections 19d and 41 of General Conditions); or  

 
• has had repeated instances on a project of installation and workmanship deviations 

which exceed the tolerances in the standards referenced  in the contract documents. 
Documentation of such instances shall be the written reports and records of the owner's 
representatives on the project; or 

 
• has finally completed a project more than 90 days after achieving substantial completion on 

two (2) or more projects in the last three (3) years , for reasons within the contractor's control. 
 Documented delay of delivery of material necessary to perform remaining work or seasonal 
conditions that bear on performing the work or operating specific equipment or building 
systems shall be considered in mitigation; or 

 
• has had Performance or Payment Bond claims paid on its behalf  in the last three (3) 

years. 
 

NOTE:   If the agency intends to deny prequalification based on any of the above, it 
shall obtain written documentation evidencing same, pursuant to Section 2.2-4317 of 
the Code of Virginia, prior to such denial. 

 
 
V. CONVICTIONS: 
 
Any of the following may be grounds for denying prequalification, at the agency's sole discretion, 
after review and consideration of the dates, facts and circumstances. 
 

The contractor or any officer, director, project manager, procurement manager, chief financial 
officer, partner or owner of the construction company in the past ten (10) years: 

 
a) has been convicted on charges relating to conflicts of interest;  

 



DGS-30-172           CO-16 
(Rev. 05/02)           Attachment #1 

 

 
3 

b) has been convicted on charges relating to any criminal activity relating to 
contracting, construction, bidding, bid rigging or bribery; 

 
c) has been convicted on charges relating to employment of  illegal aliens on 

construction projects. 
 

 d) has been convicted: (i) under Va. Code Section 2.2-4367 et seq. (Ethics in 
 Public Contracting); (ii) under Va. Code Section 18.2-498.1 et seq. (Va. 
Governmental Frauds Act); (iii) under Va. Code Section 59.1-68.6 et seq. (Conspiracy 
to Rig Bids); (iv) of a criminal violation of Va. Code Section 40.1-49.4 (enforcement of 
occupational safety and health standards); or (v) of violating any substantially similar 
federal law or law of another state 

 
 
VI. DEBARMENT: 
 
The following may be grounds for denying prequalification, at the agency's sole discretion, after 
review and consideration of the dates, facts and circumstances: 
 

The contractor or any officer, director, project manager, procurement manager, chief financial 
officer, partner or owner of the construction company in the past ten (10) years: has been 
debarred by any agency or political subdivision of the Commonwealth of Virginia, by any 
agency of the United States or by any agency of another state. 

 



 

 

6060 South Willow Drive, Suite 200 
Greenwood Village, CO  80111 

Richard C. Schultz 
Regional Vice President 
Denver Hub  
Phone Number  (720) 200-8423  
Fax Number  (720) 200-8398 

 
 

 

 
 
Gene M. Johnson, Director 
Virginia Department of Corrections 
6900 Atmore Drive 
Richmond, VA 23225 
 
 
Re: Request for Qualifications 
       Corrections Facility in Charlotte County 
       (Drakes Branch) Virginia 
        
                 
Dear Mr. Johnson, 
 
Travelers Casualty and Surety Company, Hartford, CT, (NAIC #19038) a subsidiary of 
The St. Paul Travelers Companies, Inc. is an admitted surety, listed in the United States 
Department of Treasury, Federal Register, Circular 570,: Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds as Acceptable 
Reinsuring Companies,  approved by the Commonwealth of Virginia Department of 
Insurance and authorized and licensed to transact fidelity and surety business in the 
Commonwealth of Virginia has extended surety credit to Hensel Phelps Construction 
Co. and its affiliated companies for more than 45 years in connection with contracts 
aggregating billions of dollars. It is our opinion that Hensel Phelps Construction Co. is 
one of the outstanding design-build and general construction organizations in North 
America. Their skill, integrity, and financial responsibility are unquestioned.  
 
Our established work program for Hensel Phelps Construction Co. authorizes this 
organization to bid contracts with performance and payment bond obligations of $300 
Million as part of a $3.5 Billion backlog of work. Current available bonding capacity is 
well in excess of the minimum $100 Million estimated contract budget. If selected for the 
award, it is our present intention to provide performance and payment bonds each in an 
amount equal to 100% of the total contract amount.   
 
Please note this authorization is subject to our standard underwriting throughout the 
RFQ process, including a review of acceptable bond forms, contract financing, contract 
terms, and other standard underwriting considerations.  
   
 
 
 
 
 
 
 






